
Portland State University
PDXScholar

Portland City Archives Oregon Sustainable Community Digital Library

1-1-1979

Pioneer Courthouse Square Project Status
Donald J. Stastny

Let us know how access to this document benefits you.
Follow this and additional works at: http://pdxscholar.library.pdx.edu/oscdl_cityarchives

Part of the Urban Studies Commons, and the Urban Studies and Planning Commons

This Report is brought to you for free and open access. It has been accepted for inclusion in Portland City Archives by an authorized administrator of
PDXScholar. For more information, please contact pdxscholar@pdx.edu.

Recommended Citation
Stastny, Donald J., "Pioneer Courthouse Square Project Status" (1979). Portland City Archives. Paper 101.
http://pdxscholar.library.pdx.edu/oscdl_cityarchives/101

http://pdxscholar.library.pdx.edu?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://pdxscholar.library.pdx.edu/oscdl_cityarchives?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://pdxscholar.library.pdx.edu/oscdl?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://library.pdx.edu/services/pdxscholar-services/pdxscholar-feedback/?ref=http://pdxscholar.library.pdx.edu/oscdl_cityarchives/101
http://pdxscholar.library.pdx.edu/oscdl_cityarchives?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://network.bepress.com/hgg/discipline/402?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://network.bepress.com/hgg/discipline/436?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
http://pdxscholar.library.pdx.edu/oscdl_cityarchives/101?utm_source=pdxscholar.library.pdx.edu%2Foscdl_cityarchives%2F101&utm_medium=PDF&utm_campaign=PDFCoverPages
mailto:pdxscholar@pdx.edu


Pioneer Courthouse Square
City of Portland,Oregoii

REPORT OF PROJECT STATUS

JANUARY 18, 1979 ) PREPARED FOR
CITY OF PORTLAND DEVELOPMENT COMMISSION

PREPARED BY
DONALD J. STASTNY
PROJECT MANAGER

DOCUMENT NO. 77-20-12



Architects Atelier/Northwest
Planning • Urban Design • Architecture-)

January 18, 1979

Mr. Robert J. Holmes
Portland Development Commission
1500 S.W. First Avenue
Portland, Oregon 97201

Subject: Pioneer Courthouse Square
Project Management Report of Project Status

Dear Mr. Holmes:

Pursuant to our recent discussions, the following status
report is submitted as completion of our present con-
tractual agreement. This report embodies the input that
has been received over the past fourteen months and
distills it to definitive recommendations on the Design
Program, Project Budget and Designer Selection Process.
The recommendations on the Design Program, Project
Budget and Designer Selection Process. The recommenda-
tions as herein contained have agreement in principle
by the various advisory groups instituted for this
process.

The recommendations, concisely stated, are as follows:

1. Design Program: A full block public square with
a "feature" structure on a limited portion of
that block.

2. Project Budget: A combined public/private
funding procedure to provide $7,4 32,000 to
cover total project costs.

3. Designer Selection Method: A limited competi-
tion between a selected group of architects/
landscape architects.

This report is a status report of thinking to date. Prior
to submitting these recommendations to the City Council,
they should Be recirculated through the advisory groups
for final evaluation and acceptance.

Sincerely,

ARCHITECTS ATELIER/NORTHWEST

Donald J. Stastny
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PROPOSED REGULATIONS OF
LIMITED DESIGN COMPETITION FOR
PIONEER COURTHOUSE SQUARE
CITY OF PORTLAND, OREGON

1. PROJECT

The City of Portland proposes to construct Pioneer Court-
house Square on the block bounded by S.W. Morrison Street,
S.W. Broadway Avenue, S.W. Yamhill Street and S.W. Sixth
Avenue. It will constitute the central public space of
downtown retail core of the City. The design of Pioneer
Courthouse Square will be in accord with proposed surround-
ing street and sidewalk improvements, the recently renovated
Pioneer Courthouse/Post Office and grounds, and the
Portland Transit Mall.

2. AUTHORITY

The City Council by Ordinance No. (insert No.) has
delegated to the City of Portland Development Commission
the authority to select an architect to prepare plans
for, and supervise the erection of, the Project.

3. JURY OF AWARD

The City of Portland Development Commission agrees that
there will be Jury of Award which will be composed as
follows:

^ 3.1 Member of the Pioneer Courthouse Square Citizens
- Advisory Committee (chosen by CAC);

3.2 Member of Pioneer Courthouse Square Design Advisory
: Committee (chosen by DAC)?

3.3 Representative of the Downtown Business Community;

3.4 Prominent local architect/landscape architect
\ (recommended by the Boards of Directors of AIA and
r ASLA)t

3.5 Prominent non-local architect/landscape architect/
urban designer.

.4. AUTHORITY OF JURY

The City of Portland Development Commission agrees that
the Jury will have authority to select the Participants
in the Design Competition, and select one of the design
solutions unless no design is submitted which fulfills
the mandatory requirements of this program.
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5. PROFESSIONAL ADVISOR

The City of Portland Development Commission has appoint-
ed as a professional advisor, Donald J. Stastny of Archi-
tects Atelier/Northwest, 813 S.W. Alder Street, Portland,
Oregon, 97205, to prepare the design program and to act
as advisor in the conduct of this design competition.

6. THOSE ELIGIBLE TO COMPETE

Participation in this limited design competition is open
to all architects, landscape architects, or joint ventures
qualified to practice in the State of Oregon under ORS
671 and OAR 806 who submit qualifications and are selected
to compete according to the Competition Procedure.

7. COMPETITION PROCEDURE

The following outline procedure will be followed for the
selection of participants in the limited competition,
the operation of the limited competition and the
selection of a design solution.

7. 1 Public Request for Submission: Advertisement
notifying public that submissions from persons or
firms interested in being considered for partici-
pation in the limited competition are being accept-
ed. Submissions will include letter of interest,
background of person/firm, type of resources and
experience, individuals to be involved in work,
particular examples of executed work of a nature
similar to the Pioneer Courthouse Square program
and/or executed work involving an innovative
approach to program requirements and references.

7.2 Receive Submissions: All submissions must be re-
ceived by the Portland Development Commission by
12:00 noon (insert date). The Professional
Advisor and the P.D.C. Staff will receive and re-
cord responses to the Request for Submissions, for-
warding on to the Jury those that meet the minimum
submission requirements listed above.

7.3 Screen Submissions: The submissions will be screen-
ed by the Jury to determine those persons/firms to
be interviewed for possible participation in the
Design Competition. The maximum number of persons/
firms selected for interview will be ten.

7.4 Interview Possible Participants in Design Competition:
The Jury will conduct 40 minute interviews during
which each interviewee will have 20 minutes for
questions by the Jury. A standard evaluation form will
be utilized to assist the Jury in tabulating their
response to interviews.
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7.5 Select Participants in Design Competition: The
Jury will select a maximum of five persons/firms
to participate in the Design Competition. This
selection will be within 30 days of final date for
submission.

7.6 Precompetition Meeting: The Jury will meet with
the selected Participants in an open session prior
to the commencement of the competition to present
the official Program Statement and any questions
or concerns of the Participants.

7.7 Competition Period: The selected Participants will
have a period of sixty days to prepare and submit
their design solutions.

7.8 Examination of Designs and Award: The Professional
Advisor will examine the designs to ascertain whether
they comply with the mandatory requirements
of the program, and will report to the Jury any
instance or failure to comply with these mandatory
requirements. The P.D.C. further agrees that the
Jury will satisfy itself of the accuracy of the
report of the Professional Advisor, and may place
out of competition any entry which does not comply
to these mandatory requirements. The Jury will
carefully study the program and any modifications
thereof, which may have been made through communi-
cations (see Section 12), and will then consider
the remaining designs holding at least two sessions
on separate days, considering at each session all
drawings in competition, and will select the winning
design by majority vote, before opening the envelopes
which contain the names of the competitors.

Immediately upon the opening of the envelopes, the
Professional Advisor will notify all competitors of
the result of the competition.

In making the award the Jury will affirm that it has
made no effort to learn the identity of the various
competitors, and that it has remained in ignorance
of such identity until after the award was made.

The City of Portland Development Commission agrees
that the award of the Jury will be made within 30
days after the date set for the submission of
drawings.

7.9 Award of Contract for Architectural Service: The
City of Portland Development Commission agrees to
employ as architect/landscape architect for the
proposed project the author of the design selected
by the Jury as the winning design.
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7.10 Report of the Jury: The Jury will make a full report
which will state its reasons for the selection of the
winning design. A copy of this report will be
sent by the Professional Advisor to each
competitor.

8. COMPENSATION TO COMPETITORS

In full discharge of the obligation to competitors
the Portland Development Commission agrees to pay to
each of the competitors invited to take part in this
competition a fee of $10,000 within thirty days after
the award.

9. EXHIBITION OF DRAWINGS AND MODELS

Drawings and models will not be exhibited publically
until after the Award of the Jury is announced. There
may be a public exhibition of drawings and models after
the judging, and all drawings and models, except those of
the successful competitor, will be returned'to their
authors.

10. COMMUNICATIONS

If any competitor desires information of any kind in
regard to the competition, or the program, the com-
petition shall ask for this information by anonymous
letter addressed to the Professional Advisor, and a
copy of this letter and the answer thereto will be sent
simultaneously to each competitor. No request received
within 30 days of the competition deadline will be
answered.

11. ANONYMITY OF DRAWINGS AND MODELS

The drawings and models to be submitted shall bear no
name or mark which could serve as a means of identifica-
tion, or shall any competitor directly or indirectly
reveal the identity of those designs, or communicate
regarding the competition with the City of Portland De-
velopment Commission, the Jury, or with the Professional
Advisor, except as provided for under "Communications."
It is understood that in submitting a design, each com-
petitor affirms compliance with the foregoing provisions
regarding anonymity and agrees that any violation of
them renders null and void any submissions and any agree-
ment arising from it. Each set of drawings must include
a plain, opaque, sealed envelope without any superscrip-
tion or mark of any kind, containing the name and address
of the competitor. The envelopes will be opened by the
Professional Advisor after the final selection has been
made, in the presence of the Jury. The drawings and
models shall be double wrapped. The inner wrapping of
opaque paper shall bear no mark or identification of any
kind.
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12. DELIVERY OF DRAWINGS AND MODELS

The drawings and models shall be addressed to the Pro-
fessional Advisor at Portland Development Commission,
1500 S.W. First Avenue, Portland, Oregon 97201, and
not delivered later than (date and hour). If the
drawings and models are sent by express or mail they
may be delivered to an express company or post office
not later than the above date and hour, and the express
company's or post office's receipt, bearing date and
hour, shall be mailed immediately to the Professional
Advisor as evidence of delivery.

13. DRAWINGS AND MODELS

The drawings shall include the following and no others,
shall be 24"x36" format (long dimension horizontal),
shall be mounted on rigid board or stock, and shall be
rendered as noted:

13.1 Overall plan of Project Impact Area (2 blocks)
at l"=30' (l-24"x36" sheet maximum), color
rendered;

13.2 Plans as required of the Project Design Area
U block and streets) at l/16"=l'-0" (3-24?tx36?I

sheets maximum), black and white rendered;

13.3 Elevations of Project Design Area at l/16"=l'-0"
(2-24"x36lt sheets maximum) , black and white
rendered,

13.4 Sections of Project Design Area at 1/16'^l'-O"
(l-24"x36" sheet maximum), black and white
rendered;

13.5 Sketches of character of Pioneer Courthouse Square
(2024"x36" sheets maximum), color or black-and white
rendered.

The design shall be presented in a three dimensional model
of the Project Design Area at l/16w=ll-0".

14. AGREEMENT BETWEEN CLIENT ANP SELECTED ARCHITECT

Upon the recommendation of the Jury, with the agreement
of the Portland Development Commission that the author
of the entry placed first shall be employed as architect/
landscape architect for the project, the City of Portland
and the selected architect/landscape architect will ne-
gotiate and execute a contract for professional services.
Due to the budget and time restrictions, the City of
Portland reserves the right to request changes in the
program for the project prior to detail design and
construction documentation.
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PROPOSED DESIGN PROGRAM
PIONEER COURTHOUSE SQUARE
CITY OF PORTLAND, OREGON

1. INTRODUCTION

The parking lot opposite the Pioneer Courthouse occupies
the most significant square block, in the City of Portland.
Judged simply as the piece of real estate which marks the
heart and center of Oregon's urban area, its value is
tremendous. Judged on the basis of its role in our
history, it is priceless.

Portland's first real schoolhouse was built there—a
New England style white wooden building which sometimes
doubled as the town's public meeting hall.

The people of Portland watched from that schoolyard as
limestone blocks were combined to form the "pride of
Portland," our Pioneer Courthouse on the opposite
block. Begun in 1869, it was the first major public
building in the Northwest. Visitors with the stamina to
climb to its cuppola were rewarded with a panoramic view
of the growing City.

In 1883, the schoolhouse was torn down to make way for the
Portland Hotel, a gracious Queen Anne Chateau whose
Courtyard opened toward and seemed to embrace Pioneer
Courthouse. Poised in the accepted center of town, her
verandas, ballrooms, and restaurants alive with Portlanders,
the Portland Hotel became a reflection of the City itself.
For nearly half a century, Portland enjoyed a diverse,
colorful street life radiating from that central block.
Pedestrians strolled and chatted along the sidewalks
as they were drawn from retail establishment to open-air
market to coffee shop.

By 1951, when the Portland Hotel fell to the wrecking
ball, downtown life had moved indoors. Feet were replaced
by the automobile. In that sense, the parking lot which
the site became was also an accurate reflection of the
City. Portlanders drove everywhere. Sidewalks became mere
passanges to and from our cars. Slowly the strollers and
shoppers who keep cities vital and alive disappeared from
our downtown core area.

Happily the people are back. Public and private Portland
joined together in the seventies to rekindle the romance
with downtown, creating an urban Renaissance in the process.
New and revitalized stores, housing, exciting shops and
restaurants entice and invite one to go in any of a
dozen different directions. Once again, the sidewalks
are alive with food and flower vendors, musicians, and—
the source of life for any core area—pedestrians.
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As downtown became host to the highest concentration of
pedestrians in the state, people began to talk about
converting our central block to a new use. Portlanders
concluded that if parking could be relocated, this
space should become our main public plaza and open
space, dedicated to the daily pleasure and comfort of
our citizens.

DOWNTOWN DEVELOPMENT STATUS

In early 1970's the City's commitment to a central
public square stimulated a planning and development
effort which has brought about a total Renaissance
of the downtown.

The participation of the public sector has included
Department of Interior's $1.2 million restoration of
the National Landmark Pioneer Courthouse, the UMTA
funded $15 million Portland Mall running on 5th and
6th Avenues for 13 blocks through the length of down-
town, the $10 million revenue bonded East and West
garages, providing 1300 close-in shopper parking
spaces and the $25 million waterfront urban renewal
project covering the east one-half of downtown which
has focused on the development of our mile long Water-
front Park.

The promise of the Square and the implementation of
the garages and Transit Mall convinced J.C. Penny to
stay in the downtown and locate in a larger facility
nearer the Square and the Mall, starting a chain of
retail investments. This has included Nordstroms's
new $8 million facility just west of the Square, the
remodel of the vacated Rhodes Department Store into
"The Galleria1*, $2 million in remodeling of May Company's
Meier & Frank, the locating of a new chain "The Broad-
way" and enthusiastic lease-up of approximately 40,000
square feet of retail space in the ground floors or
the new garages. Most recently Pacific First federal
has begun construction of a 19 story 350 square foot
office building just adjacent to the Square to the south.
These facilities are all tied to Morrison Street which
is slated as a pedestrian/transit link with the Square
and new Waterfront Park.

Portland is a national leader in meeting its commit-
ments under the 1970 Federal Clean Air Law. Recent
achievements include the recently completed Transit
Mall, the June opening of the West Garage and con-
struction of the East Garage, with completion of this
facility estimated for July 1979.
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Eleven million in retail development which has been
generated around the site is waiting for the center-
piece to be completed. The recent acceleration of
commercial construction and development interests
here further intensifies the need for a central
public open space.

DESIGN BOUNDARIES

Three sets of study and reference boundaries are
established for this project and will be observed by
those preparing project designs.

3.1 Project Impact Area: This area comprises a two
block area: the Pioneer Square site, Pioneer

; Courthouse, neighboring streets, and the
\ structures and functions opposite these two
[ blocks.

This design impact boundary has been established
to make certain that full awareness and obser-
vance is made of the scale, style, and function
of development in the environs of the Pioneer
Square site and therefore, the opportunities
for successful design relationships.

The recently restored Pioneer Courthouse and
grounds, the just completed 5th and 6th Avenue
Transit Mall streets, and several notable
structures are within or front on this two block
site.

3.2 Project Design Area: This area includes the
Pioneer Square block and the street and sidewalk
areas of S.W. Morrison from 50 feet west of S.W.
Broadway to 50 feet north of S.W. Morrison, S.W.
Yamhill from 50 feet west of S.W. Broadway to
50 feet east of S.W. 6th; and S.W. 6th from 50
feet south of S.W. Yamhill to 50 feet north of
S.W. Morrison.

The perimeter streets and sidewalks, including
the 6th Avenue Mall, are recommended for in-
clusion in the project design area because their
use, materials, furniture, landscaping, etc.
should be closely coordinated with the design
feature of the Square. These streets include
areas 50 feet beyond the Square in all directions
to assure design attention to the important entry
ways to the Pioneer Square Project.
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3.3 Project Budget Area: This area includes the
property within the Pioneer Plaza Block.

While it is recommended under 3.2 that all of
the street areas neighboring the project site be
designed integrally with the site, funding sources
for the Pioneer Square project are likely to be
different from any funding established for peri-
meter street design improvements. Therefore,
the Square design must be capable of being seg-
mented from the street and sidewalk improvements
for budget considerations.

4. SITE DESCRIPTION/INVENTORY

The following maps are included as an inventory of
the site and are attached at the end of this program.

4.1 Location in Portland Metropolitan Area
4.2 Location and Relationship to Downtown Development
4.3 Design Boundaries
4.4 Building Identification
4.5 Ground Floor Uses
4.6 Contour Map
4.7 Pedestrian Traffic
4.8 Bus Volumes
4.9 Utilities
4.10 Street Furniture Locations
4.11 Sun Shadow Analysis (8 sheets)
4.12 Elevation of Surrounding Buildings
4.13 Aerial Photograph of Site
4.14 Engineering Report on Existing Garage

5. CIRCULATION REQUIREMENTS

5.1 Transit: S.W. Sixth is the designated non-
automobile street adjacent to the Square which
has been devoted to transit, particularly the
diesel bus. On other streets transit vehicles
should not dominate and destroy a pedestrian
emphasis to the Square. On the other hand,
the Square is at the focus of the region, and is
likely to serve as a major transfer/information
point for transit, no matter how the regional
system develops. Decisions regarding the Ban-
field Transitway, including its downtown access,
and alignment, will not be made by local juris-
dictions until after the design competition.
Therefore, the initial concept for the Square
will need to be flexible enough to accommodate
several alternatives. The Light Rail (LRT)
option in contra-flow lanes will present the
most restrictive design conditions for the
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Square. This option requires preservation of LRT
platform sides on both the Morrison and Yamhill
faces of the Pioneer Square block. The bus
options, conversely, would require station sides
on the block faces of Morrison and Yamhill opposite
the Pioneer Square block. Since LRT is the most
difficult condition, it should be used as the
basis for the design competition.

5.2 Pedestrians: Access to the Square should be easy
and as barrier-free as possible for pedestrians
(including the handicapped). Ease of access from
the Square to activities in adjoining blocks
should be as unrestricted as possible. Of prime
importance is cross-circulation on the Square.

5.3 Bicycles: Bicycle access to the Square should be
provided. Moving bicycles, however, do not mix
well with pedestrians. To allow for bicycles
without letting them intrude into the pedestrian
activities of the Square, bicycle parking should
be provided at the perimeter of the Square itself.

5.4 Automobiles: Broadway is the only street adjacent
to the Square which has an auto-oriented designa-
tion. It should be the main route from which
automobile drivers view the Square. Auto access
on S.W. 6th and Morrison, which are non-automobile
streets, may be restricted, depending on the needs
of other modes.

5.5 Service and Trucks: Because of the limited and
intermittent needs for truck access, consideration
will be given to limited time service access,
pecially on S.W. Morrison, to off-peak or evening
hours only.

QUALITY AND USE REQUIREMENTS

6.1 The Public Square: Central to the future of
downtown, it should be distinctive and
unique to the area. It should be a people-oriented
place that is imaginatively designed and perceptively
diverse. It should be dynamic, magnetic, offering
usable, multi-functional and flexible space.

6.2 The Controlling Concept: The total Square will
be the overall attraction, but it should have a
single major feature that will be the magnet to
attract people.
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6.3 The Major Feature: The Citizens Advisory Committee
has concluded that a glass structure housing season-
al and permanent botanical exhibits as well as other
features best fulfills the need for a major, posi-
tive magnetic attractor for the following reasons:

It is a proven concept. In recent years, in
cities around the world, imaginatively conceived
conservatories have proven to be unusually popular
in attendance. It is a concept that works.

There have been a few objections per se to the
concept other than concerns about "fixity,"
degree of openness, requirements for security,
and use control.

It can generate revenue for the City to cover
basic maintenance costs.

6.4 Square Design: The overall Square must be compat-
ible in design and scale with the Pioneer Courthouse,
Transit Mall and surrounding historic structures.
The major structure in itself should be of dramatic
design yet sympathetic to the existing structures.
The remaining major portion of the Square should
be skillfully designed to offer a variety of spaces
that are multi-functional and convertible to
different uses, i.e., for the arts and traditional
public Square activities. A utility grid of elec-
trical connectors, tie-downs and anchors should be
developed to allow for changing use of the open
space.

The design should take advantage of the height
differential across the site and the existing
sidewalk vaults on Broadway, Morrison and Yamhill.

The design should recognize the desire for ease of
public surveillance and control. Detail considera-
tions should include limiting height of low spread-
ing plants, avoiding clustering of vegetation, to
provide concealment, providing emergency phones,
minimizing sight obscuring walls, provision for
restroom use.

Space Requirements for the Structure: The structure
must be of sufficient size and quality to provide a
display area that is continually attractive to
the public and that permits easy change of displays.
Provisions should be made for a wide variety of
indigenous plant life, both permanent and seasonal,
and for the inclusion of some ornamentals. Provi-
sion should also be made for particular activities
that generate revenue, i.e., a small shop and a tea/
coffee room, with access to the outside (sidewalk
care).
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Provision should be made for public information
center, restrooms, and general support facilities
including a meeting room.

Within the conservatory, provision might be made
for a limited art/sculpture display area, foun-
tain, aviary or small animal exhibits from the
zoo-

A portion of exterior wall may be used as a par-
tial cover or shell for art/music/drama activities.

The enclosed, controlled space may be of more than
one level, but must not exceed 25% coverage of the
Project Budget Area. Utilization of sidewalk
vaults can also increase the available space.

Consideration should be given to incorporation
of historic relics on the Square, expecially ele-
ments of Portland's cast iron architecture.

6.6 Private Financial Support: The Square and its
major feature must be of high enough quality and
of sufficient allure to attract large private
donations to supplement public funding.

The structure should have the flexibility to support
and reinforce major seasonal events within the total
Project Impact Area.

Activities at grade level should be active, people-
oriented functions.
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Portland Metropolitan Area



SITE LOCATION

DOWNTOWN DEVELOPMENT PLAN CD



Design Boundaries
Project Impact Area

Project Oesign Area

Project Budget Area

Pioneer Courthouse Square
City of portland.Oregon



Building Identification Pioneer Courthouse Square
City of Portland, Oregon



TriMet Pioneer Courthouse Square
City of Portland .Oregon

Ground Floor Uses
Retail

Banks.SavlngsSLoan.
Post Office

Eating Establishments

Food Sales

Travel Agencies

Theaters



Contour Map
2-0 Intervals Pioneer Courthouse Square

City of Portland .Oregon



Pedestrian Traffic
Counts taken at »3O AM I
and at 230 EM i

1-400

401-600
601-800

801->

Pioneer Courthouse Square
City of portland oregon



Bus Volumes
100 -120 Buses during peak
12 per hour
35 Buses during peak
12 per hour

Pioneer Courthouse Square
City of portland.Orcgon



Utilities
_ Gas
— - Water
• — Sewer
»»»» Telephone

— Portland General Electric
— Pacific Power Light Elec.)

Pacific Power Light (Steam)
........ western Union

Pioneer Courthouse Square
City of portland,Oregon



Legend:
Street Lamp
Street Signs
Garbage Disposal
Fire Hydrant
Drinking Fountain

Fire Alarm Box
Kiosk
planter
Bollard

Pioneer Courthouse Square
City of Portland .Oregon



Sun Shadow Analysis
March 21. 800AM Pioneer Courthouse Square

City of Portland.Oivjion



Sun Shadow Analysis
March 21, 2 0ORM. Pioneer Courthouse Square

City of Portland .Oregon



Sun Shadow Analysis
June 21 BOO AM. Pioneer Courthouse Square

City of Portland Oregon



Sun Shadow Analysis
June 21. 2O0 PM. Pioneer Courthouse Square

City of portland.Oregon



Sun Shadow Analysis
September 21,1000 AM. Pioneer Courthouse Square

City of portland ,Oregon



Sun Shadow Analysis
September 21, 2 OOPM

Pioneer Courthouse Square
City of portland,Oregon



Sun Shadow Analysis
December 21, tO'OO A M Pioneer Courthouse Square

City of Portland.Oregon



Sun Shadow Analysis
December 21.2 00 RM. Pioneer Courthouse Square

city of Portland .Oregon
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MOFFATT, NICHOL & BONNEY, INC. Engineers

PORTLAND, OREGON 1845 N. E. COUCH STREET/PORTLAND, OREGON 97232/(503) 232-2117

LONG BEACH, CALIFORNIA

March 21, 1978

Architect Atelier/Northwest
813 S. W. Alder Street ^,ra,tR/

Portland, Oregon 97205

Attention: Mr. Donald J. Stastny

Re: Pioneer Square

Gentlemen:

This report covers our investigation of the feasibility of using the existing
parking deck at 721 S. W. 6th Avenue in conjunction with the creation of
Pioneer Square.

The structure is a single level, reinforced concrete structure built in 1952.
The framing consists of a flat plate slab with tapered drop panels with bays
approximately 30' x 25*.

Analysis of the structure indicates it was designed for a live load capacity
of 50 psf. Using the allowable soil pressure listed on the drawings, a live
load capacity of 55 psf is indicated. Analysis of the slab using 1976 Oregon
Building Code also indicates a live load capacity of 55 psf.

It is our opinion this structure would be questionable for the support of
public spaces or landscaped areas. The minimum live load required for
such spaces would be 60 psf. after reducing the live loads for area
considerations as permitted by the Building Code. There is an existing
2-inch AC topping which could be removed increasing the superimposed
load capacity to about 78 psf. Such superimposed load would consist of
any applied finishes or landscaping plus an appropriate live load.

Concentrated loads of reasonable size can be located throughout the structure
provided the overall superimposed loading does not exceed the above limits.

Removal of large portions of the structure would be possible if coordinated
with structural requirements, such as the exact location of removal. Removal
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of portions of structure within a bay may also be done provided the sizes
and locations of such removals can be regulated by structural requirements.

In summary, it is our opinion the structural limitations created by the
small live load capacity may not be compatible with the proposed development
of the site.

Very truly yours,

Moffatt, Nichol & Bonney, Inc.

Charles S. "White

CSW:wl
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PROPOSED BUDGET AND FINANCING PLAN
PIONEER COURTHOUSE SQUARE
CITY OF PORTLAND, OREGON

1. KNOWN ELEMENTS OF FINANCING PLAN

1.1 Total project cost is $7,432,000 for the recommended scheme including
adjacent streets and sidewalks, and plaza with conservatory structure.
Of this, only $2,500,00 is presently committed to the project.

1.2 The Heritage Conservation and Recreation Serfice of the U.S. Department
of Interior (H.C.R.S.) is committed to a maximum of $1,500,000 on a
50/50 sharing basis for the design, development and acquisition of the
full block. The present agreement does not allow for the splitting of
the block to allow one-quarter of the block to be developed as a shelter.

1.3 The City has an option with May Company to purchase the entire block
for $2,500,000 until June 30, 1979 and a commitment from May Company
for a $500,000 donation to the project.

1.4 $500,000 of HCD funds have been committed to the project since 1975.

2. REQUIREMENTS TO ACHIEVE FINANCING PLAN FOR RECOMMENDED SCHEME

2.1 UMTA must approve Transit Mall Grant increase request of $1,200,000
for street areas surrounding the square, submitted by Tri-Met 10/23/78.
Informally, UMTA has indicated that the grant must await light rail
decision and possibly light rail construction, projected 3 to 5 years
in the future. The project, however, could proceed without this element
of the plan. In addition a specific project management and financing
agreement must be negotiated between Tri-Met, Streets and Structures
and PDC. This grant will require a $300,000 matching contribution
from the City which is included in the proposed HCD budget.

2.2 City must request and receive approval from H.C.R.S. for the City to retain
clear title to 1/4 of the block for construction of a shelter facility.

2.3 A total of $3,732,000 must be raised locally to cover the cost of the
shelter facility, and plaza development not matched by H.C.R.S. and to
provide match for the H.C.R.S. dollars for the Square and the UMTA
dollars for street improvements. Potential resources for this are as follows

Private pledges (a range of 1 to 2,000,000 dollars has been considered
possible. The committee has advised that pledges would not be easily
obtainable without a major feature such as a conservatory, leaving the
City to assume all local costs for any open square alternative.)

Income from parking operation (Between the time of acquisition and
termination of parking use - estimated at 8 months. Of the estimated
$25,000 monthly income, H.C.R.S. would require the City to share

income from the H.C.R.S. portion of the block on a B0/50 basis.)

HCD or other local dollars

- PDC
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2.3 In addition, the City would be required to advance acquisition and
construction dollars awaiting reimbursement by H.C.R.S., UMTA and
pledges as follows:

H.C.R.S. - $930,000 for eight months until termination of interim
use,

Pledges - 1 to 2 million dollars paid by by pledges over 5 to 10
years,

H.C.R.S./UMTA Construction - $1,000,000 per month maximum carrying
of construction while awaiting reimburse-
ment.

2.4 The City is assumed to cover the financing cost of any advances
required.

2.5 Construction cost estimates which have been based on the construction
start date of March 1, 1980 must be met.

PROJECT BUDGET
Project Costs
Land
Improvements

Streets
Shelter
Plaza

Demolition
Design
Administration
TOTAL
Project Resources
May Company
HCD Existing
H.C.R.S.
UMTA (Pending-for
Additional Local
TOTAL

$1,500,000
1,400,000
1,500,000

streets only)
Requirement

$2,500,000
4,400,000

100,000
232,000
200,000

$7,432,000

$ (500,000)
(500,000)

(1,500,000)
(1,200,000)
(3,732,000)

($7,432,000)

MAC:bw
2/28/79
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